

ADDENDUM NO. 1

**PROJECT MANUAL
AND REQUEST FOR PROPOSALS**

FOR

**Fort Madison Bridge Toll System
Automated Payment Terminal System**

Fort Madison, Iowa

FOR

BNSF RAILWAY COMPANY



October 14, 2019

RFP #MP10319

Design Engineer:

**Jacobs Engineering Group Inc
Bellevue, WA 98004**

ADDENDUM NO. 1

Date: October 14, 2019
 RFP #MP10319
 Consultant’s File: W3X69040

Prospective Bidders:

This letter is Addendum No. 1 to BNSF Railway Company (BNSF) Project Manual and Request for Proposals for Fort Madison Bridge Toll System, Automated Payment Terminal System, RFP #MP10319, dated October 3, 2019.

Where text is revised, deleted text is shown in strike-through format; added text is *italicized*. The RFP is revised as follows:

Addendum Item	Reference	Change				
1.	Project Manual and Request for Proposals, Invitation to Bid, Item #5, page 6	<p>Item # 5 is modified as follows.</p> <p><u>Site Visit</u> – In order to facilitate familiarization of the work site, an optional on-site pre-bid meeting will be held for all Bidders at the entrance to the Fort Madison Bridge in Fort Madison, Iowa, on Tuesday, October 15, 2019 at 1000 <i>Thursday, October 17, 2019</i> at 1100 Central Standard Time. BNSF will shuttle attendees to the Work site on the bridge. Bidders must provide all required personal protective equipment (PPE) in order to attend site visit. PPE shall include BNSF approved hard hat, safety glasses with fixed side shields, safety toed laced up boots and reflective orange vest. Bidders interested in attending the pre-bid meeting must register in advance by sending an email to Russ.Mccarty@Jacobs.com with subject line “Fort Madison Bridge Pre-Bid Meeting” and indicating in the email the number of attendees attending and point-of-contact information; registered attendees will receive specific instructions for attending.</p>				
2.	Project Manual and Request for Proposals, Invitation to Bid,	<p>The following new Item 12 is added to the Invitation to Bid.</p> <p>12. Procurement Schedule. The procurement schedule is as follows:</p> <table border="1" data-bbox="548 1711 1409 1852"> <thead> <tr> <th data-bbox="548 1711 1024 1787">Activity</th> <th data-bbox="1024 1711 1409 1787">Date</th> </tr> </thead> <tbody> <tr> <td data-bbox="548 1787 1024 1852">Issue RFP</td> <td data-bbox="1024 1787 1409 1852">October 3, 2019</td> </tr> </tbody> </table>	Activity	Date	Issue RFP	October 3, 2019
Activity	Date					
Issue RFP	October 3, 2019					

New Item #12, page 8	Pre-Bid Meeting and Site Visit (optional)	October 17, 2019, 1100 CT
	Written Questions Due	October 18, 2019
	Proposals Due (email only)	October 25, 2019, 1600 CT
	Contract Award and NTP (estimated)	November 1, 2019
	APT System Commissioning	December 31, 2019
	Maintenance Period	Starting January 1, 2020

The remaining provisions of the RFP remain unchanged. Any questions concerning this Addendum, or the RFP, should be directed to the BNSF Engineering Consultant, Jacobs Engineering, ATTN: Russ McCarty, russ.mccarty@jacobs.com.

Respectfully submitted,

Russ McCarty, PMP
Project Manager
Jacobs Engineering Group Inc
1100 112th Ave NE
Bellevue, WA 98004